| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/05
PAGE : 531 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL ORDER : 531 CONTRACT ID : B -27371-A COUNTI ES : DUBOI S
LETTI NG DATE : 11/16/05 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 10/31/07 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-1385672 FORCE CONSTRUCTION GO I NC. $ 6, 979, 956. 58 100. 0000%
2  35-1917625 M LESTONE CONTRACTCRS, L.P. $ 6, 992, 000. 00 100. 1725%
3  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 7,612,121.31 109. 0569%
4  35-1878024 RAGLE, | NC $ 7,889, 864.25 113. 0360%
5 05-0558668 VEDDLE BROTHERS H GAWAY GROUP LLC $ 8,519,071.20 122.0505%
6  35-2040801 GOHMANN ASPHALT & CONSTRUCTI ON, | NC. $ 9, 389, 000. 00 134.5137%

(1 ) 35 1385672 [( 2 ) 351917625 [( 3 ) 35-1618530

| FORCE CONSTRUCTI ON CO. I NC. | M LESTONE CONTRACTCRS, L.P. | AVMER CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105- 06845 LUMP | 35000. 00000 35000. 00|  35000. 00000 35000. 00|  45000. 00000 45000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 30.000 MOS | 1652. 00000 49560. 00| 1750. 00000 52500. 00| 1900. 00000 57000. 00
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, HVA | |
0004 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES [ |
0005 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUMP |  348391. 00000 348391. 00| 330000. 00000 330000. 00|  380000. 00000 380000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP | 161056. 00000 161056.00]  42000. 00000 42000.00]  45000. 00000 45000. 00
CLEARI NG RI GHT OF WAY | | |
0008 202-02241 211.000 m | 10. 25000 2162. 75| 10. 55000 2226. 05| 10. 50000 2215. 50
GUARDRAI L, REMOVE | | |
0009 202-51330 LUMP | 269212. 00000 269212.00] 266000. 00000 266000. 00|  320000. 00000 320000. 00
PRESENT STRUCTURE, REMOVE | | |
0010 203-02020 160177.000 n8 | 7. 20000 1153274. 40| 7. 10000 1137256. 70| 7. 50000 1201327. 50
EXCAVATI ON, UNCLASSI FI ED | | |
0011 203-51223 5578.000 n8 | 10. 17000 56728. 26| 10. 25000 57174. 50| 11. 00000 61358. 00
|

EXCAVATI ON, WATERWAY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 531 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL ORDER : 531 CONTRACT ID : B -27371-A COUNTI ES : DUBO S
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : VINCENNES Di STRI CT
SET- ASI DE :
(1 ) 35 1385672 | 2 ) 35-1917625 [( 3 ) 35-1618530
| FORCE CONSTRUCTI ON CO. INC. | M LESTONE CONTRACTCRS, L.P. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0012 204-02290 3.000 EACH | 2200. 00000 6600. 00| 2100. 00000 6300. 00| 2300. 00000 6900. 00
SETTLEMENT PLATE | [ [
0013 205-03371 121.000 n8 | 9. 35000 1131. 35| 9. 00000 1089. 00| 10. 00000 1210. 00
SEDI MENT REMOVE | [ [
0014 205-04931 4.000 EACH | 280. 00000 1120. 00| 650. 00000 2600. 00| 300. 00000 1200. 00
SEDI MENT TRAP [ | |
0015 205-06931 496.000 My | 32. 75000 16244. 00| 33. 75000 16740. 00| 33. 00000 16368. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0016 205-06933 10.000 EACH | 97. 50000 975. 00| 70. 00000 700. 00| 100. 00000 1000. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205-06937 220.000 m | 8. 50000 1870. 00| 8. 25000 1815. 00| 9. 00000 1980. 00
TEMPORARY SI LT FENCE | | |
0018 205-06938 85.900 m | 41. 00000 3521. 90| 42. 00000 3607. 80| 42. 00000 3607. 80
TEMPORARY SLOPE DRAI N | | |
0019 207-08262 14756.000 2 | 4.10000 60499. 60| 4. 25000 62713. 00| 5. 00000 73780. 00
SUBGRADE TREATMENT, TYPE | | | |
0020 207-08267 827.000 2 | 7. 65000 6326. 55| 8. 00000 6616. 00| 8. 00000 6616. 00
SUBGRADE TREATMENT, TYPE I11A | | |
0021 211-06467 87.400 n8 | 70. 51000 6162. 57| 60. 00000 5244. 00| 65. 00000 5681. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0022 211-07454 25.000 n8 | 59. 50000 1487. 50| 75. 00000 1875. 00| 60. 00000 1500. 00
STRUCTURE BACKFI LL | | |
0023 211-07454 5.720 n8 | 78. 80000 450. 74| 40. 00000 228. 80| 100. 00000 572. 00
STRUCTURE BACKFI LL FCR UNDERDRAI NS | | |
0024 301-07448 6300.000 My | 15. 30000 96390. 00| 17. 75000 111825. 00| 18. 00000 113400. 00
COMPACTED AGGREGATE, NO 53, BASE | | |
0025 302-07455 30.200 n8 | 72. 14000 2178. 63 100. 00000 3020. 00| 100. 00000 3020. 00
DENSE GRADED SUBBASE [ |
0026 306- 08036 364.000 n2 | 5. 42000 1972. 88| 8. 00000 2912. 00| 9. 00000 3276. 00
MLLING ASPHALT, 50 mm [ | |
0027 306-08038 220.000 n2 | 6. 35000 1397. 00| 9. 00000 1980. 00| 9. 00000 1980. 00
M LLING ASPHALT, 100 mm [ | [
0028 306-08043 216.000 n2 | 5. 20000 1123. 20| 9. 00000 1944. 00| 9. 00000 1944. 00
M LLING TRANSI TI ON | | [
0029 401-06264 LUWP | 3000. 00000 3000. 00| 3200. 00000 3200. 00| 2100. 00000 2100. 00
PROFI LOGRAPH, HVA | | |
0030 401-07320 592.600 My | 67. 70000 40119. 02| 63. 00000 37333. 80| 64. 00000 37926. 40
QA HVA 1, 64, SURFACE, 9.5 nm | | |
0031 401-07322 701.000 My | 65. 25000 45740. 25| 61. 00000 42761. 00| 62. 00000 43462. 00
I I

QC/ QA HVA, 3, 64, SURFACE, 9.5 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/05
PACE : 531 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 539, 090. 09 RQUTE : US 231
CALL CRDER : 531 CONTRACT ID : B -27371-A COUNTIES : DUBA S
LETTI NG DATE : 11/16/05 10:00 AM DI STR CT : VINCENNES DI STRI CT

SET- ASI DE :

(1 ) 35 1385672 [( 2 ) 35-1917625 [( 3 ) 35-1618530

| FORCE CONSTRUCTI ON CO. I NC. | M LESTONE CONTRACTCRS, L.P. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0032 401-07392 1230.000 My | 52. 00000 63960. 00| 57. 50000 70725. 00| 59. 00000 72570. 00
QA HVA, 3, 64, |NTERMVEDI ATE, 19.0 nm | | [
0033 401-07406 1773.000 My | 51. 25000 90866. 25| 52. 50000 93082. 50| 54. 00000 95742. 00
QA HVA 1, 64, BASE, 25.0 M | | |
0034 401-07424 2524.000 My | 50. 65000 127840. 60| 52. 75000 133141. 00| 54. 00000 136296. 00
QA HVA, 3, 64, BASE, 19.0 nm | | |
0035 401-07429 964.800 My | 54. 50000 52581. 60| 55. 75000 53787. 60| 57. 00000 54993. 60
QC/ QA HVA, 5, 76, | NTERVEDI ATE, OGL9.0 | | [
mm | I I
0036 404-05511 6566.000 N2 | 1. 40000 9192. 40| 1. 30000 8535. 80| 1. 35000 8864. 10
SEAL COAT, 2 | | |
0038 406- 05520 12.500 My | 300. 00000 3750. 00| 200. 00000 2500. 00| 225. 00000 2812. 50
ASPHALT FOR TACK COAT | | [
0039 601-01522 4.000 EACH | 1725. 00000 6900. 00| 1775. 00000 7100. 00| 1750. 00000 7000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0040 601-94689 4.000 EACH | 2125. 00000 8500. 00| 2640. 00000 10560. 00| 2150. 00000 8600. 00
GUARDRAI L END TREATMENT, OS [ |
0041 601-99105 127.675 m | 42.00000 5362. 35| 43. 00000 5490. 03| 43. 00000 5490. 03
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0042 602-06729 74.000 EACH | 5. 95000 440. 30| 12. 40000 917. 60| 8. 50000 629. 00
BARRI ER DELI NEATCR [ [ [
0043 609- 06259 177.800 n2 | 75. 97000 13507. 47| 90. 00000 16002. 00| 80. 00000 14224. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
300 mm | | |
0044 610-07486 880.600 My | 77.00000 67806. 20| 91. 00000 80134. 60| 90. 00000 79254. 00
HVA FOR APPROACHES, TYPE A | | |
0045 611-05330 59.000 n2 | 74. 11000 4372. 49 69. 00000 4071. 00 65. 00000 3835. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 m [ [
0046 611-06497 2.000 EACH | 170. 00000 340. 00| 175. 00000 350. 00| 175. 00000 350. 00
MAl LBOX ASSEMBLY, SINGLE | | |
0047 611-08232 1.000 EACH | 170. 00000 170. 00| 175. 00000 175. 00| 175. 00000 175. 00
MAI LBOX ASSEMBLY, SINGLE, RESET | | |
0048 615- 06490 31.000 EACH | 114. 00000 3534. 00| 117. 00000 3627. 00| 125. 00000 3875. 00
R GHT OF VAY MARKER | |
0049 615- 06505 13.000 EACH | 445. 00000 5785. 00| 458. 00000 5954. 00| 450. 00000 5850. 00
MONUVENT, B | | |
0050 615-06510 1.000 EACH | 400. 00000 400. 00| 415. 00000 415. 00| 425. 00000 425. 00

MONUMVENT, C | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 531 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL ORDER : 531 CONTRACT ID : B -27371-A COUNTI ES : DUBO S
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 1385672 [( 2 ) 35-1917625 [( 3 ) 35-1618530
| FORCE CONSTRUCTI ON CO. I NC. | M LESTONE CONTRACTCRS, L.P. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0051 616-02320 6374.000 2 | 2. 50000 15935. 00| 4.00000 25496. 00| 2. 50000 15935. 00
GEOTEXTI LES | | |
0052 616- 05689 49.000 My | 33. 50000 1641. 50| 35. 50000 1739. 50| 34. 00000 1666. 00
R PRAP, CLASS 2 | | |
0053 616- 06405 4526.200 My | 24. 25000 109760. 35 24. 75000 112023. 45 24. 50000 110891. 90
Rl PRAP, REVETMENT | |
0054 621-01004 2.000 EACH | 500. 00000 1000. 00| 515. 00000 1030. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | [
0055 621-06545 4.200 My | 360. 00000 1512. 00| 370. 00000 1554. 00| 375. 00000 1575. 00
FERTI LI ZER | | |
0056 621-06553 870.000 kg | 6. 10000 5307. 00| 6. 30000 5481. 00| 6. 25000 5437. 50
SEED M XTURE, R | [ |
0057 621-06557 17.000 kg | 4.00000 68. 00| 4. 15000 70. 55 4. 25000 72.25
SEED M XTURE, T | | |
0058 621- 06560 1606.000 n2 | 0. 62000 995. 72 0. 65000 1043. 90| 0. 65000 1043. 90
MULCHED SEEDI NG, U | | |
0059 621-06565 22.000 My | 330. 00000 7260. 00| 340. 00000 7480. 00| 335. 00000 7370. 00
MULCH NG MATERI AL | | |
0060 621-06567 28.000 kL | 5. 00000 140. 00| 5. 15000 144. 20| 5. 00000 140. 00
VATER | | |
0061 621-06574 971.000 n2 | 3.00000 2913. 00| 3. 15000 3058. 65| 3. 25000 3155. 75
SODDI NG [ | |
0062 621-06575 583.000 n2 | 3. 00000 1749. 00| 3. 15000 1836. 45| 3. 25000 1894. 75
SODDI NG, NURSERY | | |
0063 621-07618 2244.000 2 | 9. 82000 22036. 08| 10. 50000 23562. 00| 10. 00000 22440. 00
COVPCST SOl L BLANKET | | |
0064 622-52436 4.000 EACH | 28. 00000 112. 00| 28. 85000 115. 40| 30. 00000 120. 00
SIGN, DO NOT MOW CR SPRAY | | |
0065 622-91786 180.000 EACH | 6. 00000 1080. 00| 6. 20000 1116. 00| 6. 50000 1170. 00
SEEDLI NG | [ |
0066 701-05779 LUMP |  45000. 00000 45000.00]  50000. 00000 50000. 00|  50000. 00000 50000. 00
FURNI SH NG DRI LLED SHAFT DRI LLI NG | | |
EQUI PVENT | | |
0067 701-05780 662.200 n8 | 1052. 00000 696634. 40| 1000. 00000 662200. 00| 1000. 00000 662200. 00
DRI LLED SHAFT CONCRETE | | |
0068 701-05781 600.400 n8 | 450. 00000 270180. 00| 375. 00000 225150. 00| 310. 00000 186124. 00
UNCLASSI FI ED SHAFT EXCAVATI ON | | |
0069 701-05782 36.000 n8 542. 00000 19512. 00| 562. 00000 20232. 00| 500. 00000 18000. 00

UNCLASSI FI ED EXTRA DEPTH EXCAVATI ON



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/30/05
PAGE : 531 -5
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL CRDER : 531 CONTRACT ID : B -27371-A COUNTIES : DUBA S
LETTI NG DATE : 11/16/05 10:00 AM DI STRI CT © VI NCENNES DI STRI CT
SET- ASI E :
[( 1 ) 35 1385672 [( 2 ) 35-1917625 [( 3 ) 35-1618530
| FORCE CONSTRUCTION CO. INC. | M LESTONE CONTRACTCRS, L.P. | AMERI CAN CONTRACTI NG & SERVI C
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T T T
0070 701-05783 24.000 h | 650. 00000 15600. 00| 700. 00000 16800. 00| 625. 00000 15000. 00
OBSTRUCTI ONS | | |
0071 701-05787 LUWP | 21818. 00000 21818.00]  30000. 00000 30000. 00| 15000. 00000 15000. 00
| NSTRUVENTATI ON, | NTEGRI TY TESTI NG AND | | |
DATA COLLECTI ON | | |
0072 701-91792 30.000 EACH | 90. 00000 2700. 00| 115. 00000 3450. 00| 175. 00000 5250. 00
PILE TIP, STEEL H | |
0073 701-95780 733.700 m | 183. 55000 134670. 64| 150. 00000 110055. 00| 200. 00000 146740. 00
PILE, STEEL H, HP 310 X 110 [ | |
0074 702-51005 697.200 n8 | 455. 47000 317553. 68| 700. 00000 488040. 00| 800. 00000 557760. 00
CONCRETE, A, SUBSTRUCTURE | |
0075 702-51100 335.000 kg | 10. 68000 3577. 80| 10. 00000 3350. 00| 15. 00000 5025. 00
DRAI N PI PE, CAST |RON, 150 mm | | |
0076 702-51110 877.000 kg | 5. 01000 4393. 77| 5. 00000 4385. 00| 7. 00000 6139. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0077 703-51030 75494.000 kg | 1. 83000 138154. 02| 1. 80000 135889. 20| 1. 85000 139663. 90
REI NFORCI NG STEEL | | |
0078 703-51032 165722.000 kg | 1. 99000 329786. 78| 1. 90000 314871. 80| 2. 00000 331444.00
RElI NFORCI NG STEEL, EPOXY COATED | | |
0079 703-96512 756. 000 EACH | 38. 85000 29370. 60| 70. 00000 52920. 00| 35. 00000 26460. 00
BAR SPLI CE | | |
0080 704-51002 840.000 n8 | 606. 77000 509686. 80| 600. 00000 504000. 00| 600. 00000 504000. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0081 706-05732 4.000 EACH | 1126. 49000 4505. 96| 1800. 00000 7200. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0082 706-51020 103.700 n8 | 311. 00000 32250. 70| 400. 00000 41480. 00| 800. 00000 82960. 00
CONCRETE, C, RAILING | | |
0083 707- 05991 1058.000 m | 1096. 00000 1159568. 00| 1100. 00000 1163800. 00| 1400. 00000 1481200. 00
STRUCTURAL MEMBERS, CONCRETE BULB-T [ [
BEAM 2134 nm X 1220 nm | | |
0084 709-51821 LUWP | 17831. 00000 17831. 00| 18000. 00000 18000. 00|  21000. 00000 21000. 00
SURFACE SEAL | | |
0085 715-05048 810.000 m | 17. 65000 14296. 50| 10. 80000 8748. 00| 25. 00000 20250. 00
Pl PE, TYPE 4, O RCULAR 150 mm | | |
0086 715-05053 65.400 m | 58. 69000 3838. 33| 37. 15000 2429. 61| 125. 00000 8175. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0087 715-05123 24.500 m | 133. 00000 3258. 50| 132. 00000 3234. 00| 140. 00000 3430. 00
PIPE, TYPE 1, C RCULAR 600 nm | | |
0088 715-05151 160.000 m | 107. 00000 17120. 00| 110. 00000 17600. 00| 110. 00000 17600. 00
I |

PIPE, TYPE 2, G RCULAR 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 531 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL ORDER : 531 CONTRACT ID : B -27371-A COUNTI ES : DUBO S
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
(1 ) 35 1385672 [( 2 ) 35-1917625 [( 3 ) 35-1618530
| FORCE CONSTRUCTI ON CO. I NC. | M LESTONE CONTRACTCRS, L.P. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0089 715-05154 202.000 m | 165. 00000 33330. 00| 170. 00000 34340. 00| 175. 00000 35350. 00
PIPE, TYPE 2, CIROULAR 600 nm | | [
0090 715-05171 26.500 m | 94. 50000 2504. 25| 97. 30000 2578. 45| 100. 00000 2650. 00
PIPE, TYPE 3, O ROULAR 450 mm | | |
0091 715-05173 58.700 m | 132. 00000 7748. 40| 136. 00000 7983. 20| 140. 00000 8218. 00
PIPE, TYPE 3, O ROULAR 600 mm | | |
0092 715- 05407 56.200 m | 35. 00000 1967. 00| 40. 00000 2248. 00| 60. 00000 3372.00
Pl PE, END BENT DRAIN, 150 mm | | |
0093 715- 46005 2.000 EACH | 233. 00000 466. 00| 240. 00000 480. 00| 350. 00000 700. 00
Pl PE END SECTI ON, 375 nm | | |
0094 715-46010 2.000 EACH | 250. 00000 500. 00| 325. 00000 650. 00| 375. 00000 750. 00
Pl PE END SECTI ON, 450 nm | | |
0095 715- 46020 8.000 EACH | 365. 00000 2920. 00| 375. 00000 3000. 00| 400. 00000 3200. 00
Pl PE END SECTION, 600 nm | | |
0096 718-06529 8.000 EACH | 560. 00000 4480. 00| 565. 00000 4520. 00| 1250. 00000 10000. 00
OUTLET PROTECTOR, 2 | | |
0097 718-06532 810.000 m | 5. 00000 4050. 00| 4. 25000 3442. 50| 3. 25000 2632. 50
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0098 718-52610 173.100 n8 | 44. 00000 7616. 40| 40. 50000 7010. 55| 75. 00000 12982. 50
AGGREGATE FOR UNDERDRAI NS | | |
0099 718-99153 1515.000 n2 | 2. 50000 3787. 50] 1. 80000 2727. 00| 2. 75000 4166. 25
GEOTEXTI LES FOR UNDERDRAI N | |
0100 720- 45075 10.000 EACH | 1480. 00000 14800. 00| 1465. 00000 14650. 00| 1500. 00000 15000. 00
I NLET, R13 | | |
0101 724-51925 29.000 m | 336. 00000 9744. 00| 350. 00000 10150. 00| 450. 00000 13050. 00
STRUCTURAL EXPANSI ON JO NT, SS | | |
0102 726-97941 10.000 EACH | 1531. 00000 15310. 00| 1200. 00000 12000. 00| 2000. 00000 20000. 00
BEARI NG ASSEMBLY, TFE ELASTOVERI C | | |
0103 801-04308 2.000 EACH | 595. 00000 1190. 00| 565. 00000 1130. 00| 600. 00000 1200. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0104 801-06203 960.000 m | 0. 92000 883. 20| 2. 45000 2352. 00| 2. 50000 2400. 00
TEMPORARY PAVEMENT MARKING 100 mm [ [ [
0105 801-06207 250.000 m | 3. 25000 812. 50| 3. 85000 962. 50| 4.00000 1000. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
0106 801-06640 22.000 EACH | 185. 00000 4070. 00| 290. 00000 6380. 00| 300. 00000 6600. 00
CONSTRUCTI ON SI GN, A | | |
0107 801-06645 4.000 EACH | 50. 00000 200. 00| 46. 00000 184. 00| 45. 00000 180. 00
I I

CONSTRUCTI ON SIGN, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/05
PAGE : 531 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL ORDER : 531 CONTRACT ID : B -27371-A COUNTI ES : DUBO S
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 1385672 [( 2 ) 35-1917625 [( 3 ) 35-1618530

| FORCE CONSTRUCTI ON CO. I NC. | M LESTONE CONTRACTCRS, L.P. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm THI CKNESS

------------------------------------------ g
0108 801-06775 LUMP |  24000. 00000 24000. 00|  38814. 41000 38814.41]  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C |
0109 801-07119 29.000 m | 82. 50000 2392. 50 65. 00000 1885. 00| 65. 00000 1885. 00
BARRI CADE, I11-B | [ |
0110 802-05701 5.000 m | 38. 57000 192. 85| 41. 00000 205. 00| 42. 00000 210. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE I I I
0111 802-05702 78.000 m | 33. 00000 2574. 00| 34. 00000 2652. 00| 35. 00000 2730. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE I I I
0112 802-07060 10.000 EACH | 85. 00000 850. 00| 88. 00000 880. 00| 90. 00000 900. 00
SIGN, SHEET, RELCOCATE | |
0113 802- 76025 8.000 nm2 | 225. 00000 1800. 00| 232. 00000 1856. 00| 250. 00000 2000. 00
I
I

I
0114 808-03631 452.000 m | 7. 15000 3231. 80| 6. 95000 3141. 40| 7.00000 3164. 00
LINE, EPOXY, SOLID, WH TE, 100 mm | | |
0115 808-03632 226.000 m | 7. 15000 1615. 90| 6. 95000 1570. 70| 7.00000 1582. 00
LINE, EPOXY, SOLID, YELLON 100 nm | | |
0116 808-04896 57.000 m | 7. 15000 407. 55] 6. 95000 396. 15| 7.00000 399. 00
LINE, EPOXY, BROKEN, YELLON 100 nm | [ |
0117 808-06703 2892.000 m | 1. 18000 3412. 56| 1. 30000 3759. 60| 1. 35000 3904. 20
LINE, THERVOPLASTIC, SCLID, WH TE, 100m | | |
0118 808-06716 960.000 m | 2. 00000 1920. 00| 1. 60000 1536. 00| 1. 65000 1584. 00
LINE, REMOVE | |
0119 808- 75240 220.500 m | 1. 18000 260. 19| 1. 30000 286. 65| 1. 35000 297. 68
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ [ |
100mm | | |
0120 808- 75245 1888.000 m | 1. 18000 2227. 84| 1. 30000 2454, 40| 1. 35000 2548. 80
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0121 808-75994 100. 000 EACH | 5. 00000 500. 00| 6. 00000 600. 00| 6. 00000 600. 00
PRI SMATI C REFLECTOR | | |
0122 808-75996 51.000 EACH | 38. 25000 1950. 75| 56. 00000 2856. 00| 20. 00000 1020. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0123 808- 75998 100. 000 EACH | 45. 20000 4520. 00| 40. 00000 4000. 00| 40. 00000 4000. 00
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |
0124 701-06011 1.000 EACH | 8160. 00000 8160. 00| 4000. 00000 4000. 00| 1500. 00000 1500. 00
I

DYNAM C PI LE LOAD TEST | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/05
PACE : 531 -8

TABULATI ON CF BI DS
RQUTE : US 231

ENG NEER S ESTI MATE: $ 9, 539, 090. 09
: COUNTIES : DUBA S

CALL ORDER : 531 CONTRACT ID : B -27371-A
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 1385672 [( 2 ) 35-1917625 [( 3 ) 35-1618530
| FORCE CONSTRUCTION GO INC. | M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0125 701-06012 1.000 EACH | 1738. 00000 1738. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
TEST PILE, RESTRIKE | | |
SECTI ON TOTALS | $ 6, 979, 956. 58| $ 6, 992, 000. 00| $ 7,612,121, 31
------------------------------------------ o
CONTRACT TOTALS | $ 6, 979, 956. 58 $ 6, 992, 000. 00| $ 7,612,121, 31




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

ENG NEER S ESTI MATE: $ 9, 539, 090. 09
CALL CRDER : 531

TABULATI ON OF BI DS

CONTRACT ID :

LETTI NG DATE : 11/16/05 10:00 AM DI STRI CT

SET- ASI DE :

B -27371-A

VI NCENNES DI STRI CT

COUNTI ES :

RQUTE : US 231
DUBA S

DATE :
PAGE :

11/ 30/ 05
531 -9

(4 ) 35 1878024

[( 5 ) 05-0558668
| WEDDLE BROTHERS HI G-MAY GROU | GOHVANN ASPHALT & CONSTR ,

| (

6 ) 35-2040801

| RAGLE, INC. IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105- 06845 LUMP |  65000. 00000 65000. 00|  65505. 38000 65505. 38|  300000. 00000 300000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 30.000 M5 | 1400. 00000 42000. 00| 1403. 97000 42119. 10| 1800. 00000 54000. 00
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVI CES | | |
0005 109- 08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAI LED MATER ALS [ | |
0006 110-01001 UVP | 395000. 00000 395000. 00| 425952. 82000 425952. 82|  465000. 00000 465000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0007 201-52370 LUMP | 35000. 00000 35000. 00|  64500. 00000 64500. 00|  39000. 00000 39000. 00
CLEARI NG RI GHT OF WAY | | |
0008 202-02241 211.000 m | 10. 00000 2110. 00| 12. 10000 2553. 10| 7. 50000 1582. 50
GUARDRAI L, REMOVE | | |
0009 202-51330 LUMP |  300000. 00000 300000. 00|  250641. 33000 250641. 33| 960629. 85000 960629. 85
PRESENT STRUCTURE, REMOVE | | |
0010 203-02020 160177.000 n8 | 7.20000 1153274. 40| 7.39000 1183708. 03] 7. 40000 1185309. 80
EXCAVATI ON, UNCLASSI FI ED | | |
0011 203-51223 5578.000 n8 | 8. 00000 44624. 00| 6. 74000 37595. 72| 13. 50000 75303. 00
EXCAVATI ON, WATERWAY | | |
0012 204-02290 3.000 EACH | 890. 07000 2670. 21 975. 00000 2925. 00| 2200. 00000 6600. 00
SETTLEMENT PLATE | | |
0013 205-03371 121.000 n8 | 9. 24000 1118. 04 27. 80000 3363. 80| 9. 35000 1131.35
SEDI MENT REMOVE | | [
0014 205-04931 4.000 EACH | 626. 90000 2507. 60| 1545. 00000 6180. 00| 280. 00000 1120. 00
SEDI MENT TRAP | | |
0015 205-06931 496.000 My | 48. 13000 23872. 48| 26. 00000 12896. 00| 32. 75000 16244. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0016 205-06933 10. 000 EACH | 95. 00000 950. 00| 112. 14000 1121. 40 95. 00000 950. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205-06937 220.000 m | 5. 00000 1100. 00| 5. 90000 1298. 00| 10. 00000 2200. 00
TEMPORARY SI LT FENCE | |
0018 205-06938 85.900 m | 41. 36000 3552. 82| 47.00000 4037. 30| 41. 00000 3521. 90
I I

TEMPORARY SLOPE DRAI N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 30/ 05

531 - 10

ASPHALT FOR TACK

COAT

ENG NEER S ESTI MATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL CRDER : 531 CONTRACT ID : B -27371-A COUNTI ES : DUBA S
LETTI NG DATE : 11/16/05 10:00 AM Dl STRI CT © VINCENNES DI STRI CT
SET-ASI DE :
| ) 35- 1878024 [( 5 ) 05-0558668 6 ) 35-2040801
| RAGLE, | NC. | WEDDLE BROTHERS HI GHVAY GROU | GOHVANN ASPHALT & CONSTR., IN
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0019 207-08262 14756.000 n2 | 6. 50000 95914. 00| 7.12000 105062. 72| 4. 10000 60499. 60
SUBGRADE TREATMENT, TYPE | | | |
0020 207-08267 827.000 n2 | 6. 00000 4962. 00| 16. 75000 13852. 25| 7. 65000 6326. 55
SUBGRADE TREATMENT, TYPE |I1A | | |
0021 211-06467 87.400 n8 | 45. 00000 3933. 00| 59. 86000 5231. 76| 70. 00000 6118. 00
AGGREGATE FOR END BENT BACKFI LL | |
0022 211-07454 25.000 n8 | 26. 25000 656. 25| 43. 80000 1095. 00| 59. 50000 1487.50
STRUCTURE BACKFI LL | |
0023 211-07454 5.720 n8 | 30. 55000 174. 75| 282. 46000 1615. 67| 70. 00000 400. 40
STRUCTURE BACKFI LL FOR UNDERDRAI NS | |
0024 301-07448 6300.000 My | 16. 00000 100800. 00| 18. 65000 117495. 00| 19. 60000 123480. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0025 302-07455 30.200 n8 | 50. 00000 1510. 00| 75. 18000 2270. 44| 50. 00000 1510. 00
DENSE GRADED SUBBASE | | |
0026 306- 08036 364.000 n2 | 8. 00000 2912. 00| 9. 33000 3396. 12| 10. 00000 3640. 00
M LLING ASPHALT, 50 mm | | |
0027 306-08038 220.000 n2 | 10. 00000 2200. 00| 12. 34000 2714. 80| 10. 00000 2200. 00
M LLI NG ASPHALT, 100 mm | | |
0028 306-08043 216.000 n2 | 8. 00000 1728. 00| 12. 48000 2695. 68| 12. 00000 2592. 00
M LLI NG TRANSI TI ON | |
0029 401-06264 LUWP | 3200. 00000 3200. 00| 5311. 73000 5311. 73| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | |
0030 401-07320 592.600 My | 63. 00000 37333. 80| 74. 36000 44065. 74| 66. 00000 39111. 60
QA HWA, 1, 64, SURFACE, 9.5 nm | | |
0031 401-07322 701.000 My | 61. 00000 42761. 00| 72. 00000 50472. 00| 72. 00000 50472. 00
QA HWA, 3, 64, SURFACE, 9.5 nm | | |
0032 401-07392 1230.000 My | 57. 50000 70725. 00| 67.87000 83480. 10| 68. 00000 83640. 00
QA HWVA, 3, 64, |NTERVEDI ATE, 19.0 mm | | |
0033 401-07406 1773.000 My | 52. 50000 93082. 50| 61. 97000 109872. 81| 61. 00000 108153. 00
QA HVA, 1, 64, BASE, 25.0 MM | | |
0034 401-07424 2524.000 My | 52. 75000 133141. 00| 62. 26000 157144. 24| 61. 00000 153964. 00
QA HWVA, 3, 64, BASE, 19.0 mm | | |
0035 401-07429 964.800 My | 55. 75000 53787. 60| 65. 81000 63493. 49| 60. 00000 57888. 00
QC/ QA HVA, 5, 76, | NTERMEDI ATE, OGI9.0 | | |
I I I
0036 404-05511 6566.000 n2 | 1. 25000 8207. 50| 1. 48000 9717. 68| 1. 80000 11818. 80
SEAL CQAT, 2 | | |
0038 406- 05520 12.500 My | 200. 00000 2500. 00| 236. 08000 2951. 00| 220. 00000 2750. 00
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 531 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL ORDER : 531 CONTRACT ID : B -27371-A COUNTI ES : DUBO S
LETTING DATE : 11/16/05 10: 00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1878024 [( 5 ) 05-0558668 [( 6 ) 35-2040801
| RAGLE, INC. | WEDDLE BROTHERS HI GMAY GROU | GOHVANN ASPHALT & CONSTR., | N
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0039 601-01522 4.000 EACH | 1725. 00000 6900. 00| 2036. 16000 8144. 64| 1500. 00000 6000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0040 601-94689 4.000 EACH | 2125. 00000 8500. 00| 2508. 31000 10033. 24| 2395. 00000 9580. 00
GUARDRAI L END TREATMENT, CS | | [
0041 601-99105 127.675 m | 42. 00000 5362. 35| 49. 58000 6330. 13| 57. 30000 7315.78
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0042 602-06729 74.000 EACH | 6. 00000 444. 00| 8. 26000 611. 24| 5. 95000 440. 30
BARRI ER DELI NEATCR | | |
0043 609- 06259 177.800 n2 | 65. 00000 11557. 00| 121. 21000 21551. 14| 85. 00000 15113. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm [ [ |
0044 610-07486 880.600 My | 85. 00000 74851. 00| 100. 33000 88350. 60| 74. 00000 65164. 40
HVA FOR APPROACHES, TYPE A | | |
0045 611-05330 59.000 n2 | 50. 00000 2950. 00| 72. 02000 4249. 18| 80. 00000 4720. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | [
150 nm | | |
0046 611-06497 2.000 EACH | 170. 00000 340. 00| 200. 67000 401. 34| 115. 00000 230. 00
MAI LBOX ASSEMBLY, SINGLE | |
0047 611-08232 1.000 EACH | 170. 00000 170. 00| 200. 67000 200. 67| 250. 00000 250. 00
MAI LBOX ASSEMBLY, SINGLE, RESET | | |
0048 615- 06490 31.000 EACH | 114. 00000 3534. 00| 134. 56000 4171. 36| 95. 00000 2945. 00
RI GHT OF WAY MARKER | |
0049 615- 06505 13.000 EACH | 445. 00000 5785. 00| 525. 27000 6828. 51 495. 00000 6435. 00
MONUVENT, B | | |
0050 615-06510 1.000 EACH | 400. 00000 400. 00| 472. 15000 472. 15| 395. 00000 395. 00
MONUVENT, C [ [ |
0051 616-02320 6374.000 2 | 2.00000 12748. 00| 2. 35000 14978. 90| 2. 25000 14341. 50
GEOTEXTI LES | [ |
0052 616-05689 49.000 My | 22. 00000 1078. 00| 34. 10000 1670. 90| 33. 50000 1641. 50
RIPRAP, CLASS 2 | [
0053 616- 06405 4526.200 My | 18. 00000 81471. 60| 21. 43000 96996. 47| 24. 25000 109760. 35
Rl PRAP, REVETMENT | |
0054 621-01004 2.000 EACH | 500. 00000 1000. 00| 590. 19000 1180. 38| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0055 621-06545 4.200 My | 360. 00000 1512. 00| 424. 94000 1784. 75| 360. 00000 1512. 00
FERTI LI ZER | [ [
0056 621-06553 870.000 kg | 6. 10000 5307. 00| 7. 20000 6264. 00| 6. 10000 5307. 00
I I

SEED M XTURE, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 531 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL ORDER : 531 CONTRACT ID : B -27371-A COUNTI ES : DUBO S
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1878024 [( 5 ) 05-0558668 [( 6 ) 35-2040801
| RAGLE, INC. | WEDDLE BROTHERS HI GMAY GROU | GOHVANN ASPHALT & CONSTR., | N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0057 621-06557 17.000 kg | 4.00000 68. 00| 4. 72000 80. 24| 4. 00000 68. 00
SEED M XTURE, T [ | |
0058 621-06560 1606.000 n2 | 0. 62000 995. 72| 0. 73000 1172. 38| 0. 62000 995. 72
MULCHED SEEDI NG, U | | |
0059 621- 06565 22.000 My | 330. 00000 7260. 00| 389. 53000 8569. 66| 330. 00000 7260. 00
MULCH NG MATERI AL | | |
0060 621-06567 28.000 kL | 5. 00000 140. 00| 5. 90000 165. 20| 5. 00000 140. 00
VWATER | | |
0061 621-06574 971.000 n2 | 3. 00000 2913. 00| 3. 54000 3437. 34| 3. 00000 2913. 00
SODDI NG | | |
0062 621-06575 583.000 n2 | 3. 00000 1749. 00| 3. 54000 2063. 82| 3. 00000 1749. 00
SODDI NG, NURSERY | | |
0063 621-07618 2244.000 2 | 9. 82000 22036. 08| 11. 59000 26007. 96| 9. 82000 22036. 08
COMPOST SO L BLANKET | |
0064 622-52436 4.000 EACH | 28. 00000 112. 00| 33. 05000 132. 20| 28. 00000 112.00
SIG\, DO NOT MOW OR SPRAY [ |
0065 622-91786 180.000 EACH | 6. 00000 1080. 00| 7. 08000 1274. 40| 6. 00000 1080. 00
SEEDLI NG | | |
0066 701-05779 LUMP |  270000. 00000 270000. 00|  207902. 72000 207902. 72|  400000. 00000 400000. 00
FURNI SH NG DRI LLED SHAFT DRI LLI NG | | |
EQUI PVENT | | |
0067 701-05780 662.200 n8 | 1000. 00000 662200. 00| 1232. 05000 815863. 51 1050. 00000 695310. 00
DRI LLED SHAFT CONCRETE | | |
0068 701-05781 600.400 n8 | 700. 00000 420280. 00| 368. 45000 221217. 38 340. 00000 204136. 00
UNCLASSI FI ED SHAFT EXCAVATI ON | | |
0069 701-05782 36.000 n8 | 883. 26000 31797. 36| 552. 04000 19873. 44| 510. 00000 18360. 00
UNCLASSI FI ED EXTRA DEPTH EXCAVATI ON | | |
0070 701-05783 24.000 h | 650. 00000 15600. 00| 767. 25000 18414. 00| 650. 00000 15600. 00
OBSTRUCTI ONS | | |
0071 701-05787 LUMP | 15000. 00000 15000. 00|  51662. 83000 51662. 83| 250000. 00000 250000. 00
| NSTRUVENTATI ON, | NTEGRI TY TESTI NG AND | | |
DATA COLLECTI ON | | |
0072 701-91792 30.000 EACH | 250. 00000 7500. 00| 111. 90000 3357. 00| 115. 00000 3450. 00
PILE TIP, STEEL H | | |
0073 701-95780 733.700 m | 110. 00000 80707. 00| 100. 94000 74059. 68| 140. 00000 102718. 00
PILE, STEEL H, HP 310 X 110 | | |
0074 702-51005 697.200 n8 | 1275. 00000 888930. 00| 1210. 65000 844065. 18] 825. 00000 575190. 00
CONCRETE, A, SUBSTRUCTURE | | |
0075 702-51100 335.000 kg | 8. 00000 2680. 00| 10. 44000 3497. 40| 14. 00000 4690. 00

DRAIN PIPE, CAST | RON, 150 nm



ENG NEER S ESTI MATE: $ 9, 539, 090. 09

CALL CRDER : 531

LETTI NG DATE : 11/16/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -27371-A

VI NCENNES DI STRI CT

COUNTI ES :

RQUTE :

us 231

DUBA S

DATE :
PAGE :

11/ 30/ 05
531 - 13

| 4 ) 35 1878024
| RAGLE,

[( 5 ) 05-0558668
| WEDDLE BROTHERS HI G-MAY GROU | GOHVANN ASPHALT & CONSTR ,

| (

6 ) 35-2040801

I NC. IN

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g

0076 702-51110 877.000 kg | 6. 00000 5262. 00| 5. 23000 4586. 71 4.00000 3508. 00
GRATES, BASI NS, AND FI TTINGS, CAST | RON | | |

0077 703-51030 75494.000 kg | 2. 00000 150988. 00| 2. 14000 161557. 16| 1. 65000 124565. 10
REI NFORCI NG STEEL | | |

0078 703-51032 165722.000 kg | 1. 80000 298299. 60| 2. 18000 361273. 96 1. 76000 291670. 72
REI NFORCI NG STEEL, EPOXY COATED | | |

0079 703-96512 756. 000 EACH | 75. 00000 56700. 00| 0. 05000 37. 80| 75. 00000 56700. 00
BAR SPLI CE [ |

0080 704-51002 840.000 n8 | 550. 00000 462000. 00| 1210. 65000 1016946. 00| 650. 00000 546000. 00
CONCRETE, C, SUPERSTRUCTURE | |

0081 706-05732 4.000 EACH | 950. 00000 3800. 00| 245. 20000 980. 80| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |

0082 706-51020 103.700 n8 | 245. 00000 25406. 50| 347. 78000 36064. 79| 650. 00000 67405. 00
CONCRETE, C, RAILING | | |

0083 707-05991 1058.000 m | 1200. 00000 1269600. 00| 1106. 58000 1170761. 64| 1300. 00000 1375400. 00
STRUCTURAL MEMBERS, OONCRETE BULB-T | |
BEAM 2134 nm X 1220 nm [ | |

0084 709-51821 LUMP |  18000. 00000 18000. 00|  21047. 42000 21047.42|  18200. 00000 18200. 00
SURFACE SEAL | | |

0085 715-05048 810.000 m | 10. 78000 8731. 80| 27. 78000 22501. 80| 37.00000 29970. 00
PIPE, TYPE 4, C/ROULAR 150 mm [ | |

0086 715-05053 65.400 m | 53. 45000 3495. 63| 47.05000 3077. 07| 95. 00000 6213. 00
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |

0087 715-05123 24.500 m | 153. 47000 3760. 02 134. 00000 3283. 00| 133. 00000 3258. 50
PIPE, TYPE 1, G ROULAR 600 mm [ | |

0088 715-05151 160.000 m | 110. 69000 17710. 40| 166. 00000 26560. 00| 107. 00000 17120. 00
PIPE, TYPE 2, C/ROULAR 375 mm [ | |

0089 715-05154 202.000 m | 139. 18000 28114. 36| 196. 00000 39592. 00| 165. 00000 33330. 00
PIPE, TYPE 2, O RCULAR 600 nm | |

0090 715-05171 26.500 m | 118. 97000 3152. 71 83. 75000 2219. 38| 94. 50000 2504. 25
PIPE, TYPE 3, CRCULAR 450 mm | | |

0091 715-05173 58.700 m | 173. 85000 10205. 00| 140. 50000 8247. 35| 132. 00000 7748. 40
PIPE, TYPE 3, CROULAR 600 mm | | |

0092 715-05407 56.200 m | 25. 00000 1405. 00| 23. 76000 1335. 31| 25. 00000 1405. 00
Pl PE, END BENT DRAIN, 150 nm [ |

0093 715- 46005 2.000 EACH | 603. 86000 1207. 72| 250. 00000 500. 00| 233. 00000 466. 00
Pl PE END SECTI ON, 375 nm | |

0094 715-46010 2.000 EACH | 641. 74000 1283. 48| 275. 00000 550. 00| 250. 00000 500. 00

I

PI PE END SECTI ON, 450 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 531 - 14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL ORDER : 531 CONTRACT ID : B -27371-A COUNTI ES : DUBO S
LETTI NG DATE : 11/16/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1878024 [( 5 ) 05-0558668 [( 6 ) 35-2040801
| RAGLE, INC. | WEDDLE BROTHERS HI GHWAY GROU | GOHVANN ASPHALT & CONSTR, IN
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0095 715-46020 8.000 EACH | 790. 05000 6320. 40| 400. 00000 3200. 00| 365. 00000 2920. 00
Pl PE END SECTION, 600 nm | | |
0096 718-06529 8.000 EACH | 350. 00000 2800. 00| 459. 30000 3674. 40| 500. 00000 4000. 00
OUTLET PROTECTCR, 2 | | |
0097 718-06532 810.000 m | 3. 00000 2430. 00| 3. 54000 2867. 40| 3. 00000 2430. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0098 718-52610 173.100 n8 | 86. 19000 14919. 49 40. 11000 6943. 04 70. 00000 12117. 00
AGGREGATE FOR UNDERDRAI NS | | |
0099 718-99153 1515.000 n2 | 2. 08000 3151. 20] 1. 79000 2711. 85| 2. 00000 3030. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0100 720-45075 10.000 EACH | 2002. 05000 20020. 50| 2005. 00000 20050. 00| 1480. 00000 14800. 00
I NLET, R13 | |
0101 724-51925 29.000 m | 350. 00000 10150. 00| 415. 95000 12062. 55| 290. 00000 8410. 00
STRUCTURAL EXPANSI ON JOINT, SS [
0102 726-97941 10.000 EACH | 1800. 00000 18000. 00| 1375. 15000 13751. 50 2000. 00000 20000. 00
BEARI NG ASSEMBLY, TFE ELASTOMERI C | [
0103 801-04308 2.000 EACH | 550. 00000 1100. 00| 649. 21000 1298. 42| 595. 00000 1190. 00
ROAD CLOSURE SI GN ASSEMBLY |
0104 801-06203 960.000 m | 2. 40000 2304. 00| 2. 83000 2716. 80| 0. 92000 883. 20
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0105 801-06207 250.000 m | 3. 75000 937. 50| 4. 43000 1107. 50| 9. 75000 2437.50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
100 nm | | |
0106 801-06640 22.000 EACH | 283. 00000 6226. 00| 334. 05000 7349. 10| 185. 00000 4070. 00
CONSTRUCTI ON SI GN, A [ [ |
0107 801-06645 4.000 EACH | 45. 00000 180. 00| 53. 12000 212. 48| 50. 00000 200. 00
CONSTRUCTI ON SI GN, B | [
0108 801-06775 LUMP |  18000. 00000 18000. 00|  54091. 07000 54091. 07| 300000. 00000 300000. 00
MAI NTAI NI NG TRAFFI C | | |
0109 801-07119 29.000 m | 63. 00000 1827. 00| 74. 36000 2156. 44| 82. 80000 2401. 20
BARRI CADE, I11-B | |
0110 802-05701 5.000 m | 40. 00000 200. 00| 47. 22000 236. 10| 38. 57000 192. 85
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0111 802-05702 78.000 m | 33. 00000 2574. 00| 38. 95000 3038. 10| 36. 28000 2829. 84
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0112 802-07060 10. 000 EACH | 85. 00000 850. 00| 100. 33000 1003. 30| 195. 00000 1950. 00
I

SI GN, SHEET, RELOCATE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/30/ 05
PAGE : 531 -15
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 9, 539, 090. 09 ROUTE : US 231
CALL ORDER : 531 CONTRACT ID : B -27371-A COUNTI ES : DUBO S
LETTI NG DATE : 11/16/05 10: 00 AM DISTRCT  : VINCENNES DI STRI CT
SET- ASI DE :
|( 4 ) 35 1878024 [( 5 ) 05-0558668 [( 6 ) 35-2040801
| RAGLE, INC. | WEDDLE BROTHERS HI GMAY GROU | GOHVANN ASPHALT & CONSTR, | N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0113 802- 76025 8.000 nm2 | 225. 00000 1800. 00| 265. 59000 2124. 72| 135. 64000 1085. 12
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | |
0114 808-03631 452.000 m | 6. 75000 3051. 00| 7. 97000 3602. 44] 7. 15000 3231. 80
LINE, EPOXY, SOLID, WH TE, 100 mm | | |
0115 808- 03632 226.000 m | 6. 75000 1525. 50| 7.97000 1801. 22| 7. 15000 1615. 90
LINE, EPOXY, SOLID, YELLON 100 nm | | |
0116 808-04896 57.000 m | 6. 75000 384. 75| 7.97000 454. 29| 7. 15000 407.55
LINE, EPOXY, BROKEN, YELLON 100 nm | | |
0117 808-06703 2892.000 m | 1. 25000 3615. 00| 1. 48000 4280. 16| 1. 18000 3412. 56
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | | [
0118 808-06716 960.000 m | 1. 55000 1488. 00| 1. 83000 1756. 80| 2. 00000 1920. 00
LI NE, REMOVE | | |
0119 808- 75240 220.500 m | 1. 25000 275. 63| 1. 48000 326. 34| 1. 18000 260. 19
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ | |
100mm | | |
0120 808- 75245 1888.000 m | 1. 25000 2360. 00| 1. 48000 2794. 24 1. 18000 2227.84
LI NE, THERVOPLASTI C, SOLID, YELLOW | | |
100mMm | | |
0121 808-75994 100. 000 EACH | 5. 00000 500. 00| 5. 90000 590. 00| 5. 00000 500. 00
PRI SMATI C REFLECTOR | | |
0122 808-75996 51.000 EACH | 8. 00000 408. 00| 59. 02000 3010. 02 8. 00000 408. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0123 808- 75998 100. 000 EACH | 38. 25000 3825. 00| 45. 15000 4515. 00| 40. 00000 4000. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | [
0124 701-06011 1.000 EACH | 1500. 00000 1500. 00| 7704. 26000 7704. 26| 2000. 00000 2000. 00
DYNAM C PI LE LOAD TEST | | [
0125 701-06012 1.000 EACH | 750. 00000 750. 00| 3145. 32000 3145. 32| 900. 00000 900. 00
TEST PILE, RESTRI KE | | |
SECTI ON TOTALS | $ 7,889, 864. 25| $ 8,519, 071. 20| $ 9, 389, 000. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 7,889, 864. 25| $ 8, 519, 071. 20| $ 9, 389, 000. 00




